Payment will be made under:

Iltem No. 540

Removal of existing bridge___ sta

Per lump sum

Iltem No. 540

Removal of parts of existing bridge___ sta

Per lump sum

540.5.01 Adjustments
General Provisions 101 through 150.

Section 541—Detour Bridges

541.1 General Description

This work consists of constructing, maintaining, and removing detour bridges.

541.1.03

Construct detour bridges the width and length required on the Plans. (The bridge width is the clear distance between curbs or
hubguards.) Construct the bridges at the locations required on the Plans and provide the necessary end walls or bulkheads as

part of the Work.

541.1.01 Definitions
General Provisions 101 through 150.

541.1.02 Related References
A. Standard Specifications

Section 104—Scope of Work
Section 105—Control of Work

Section 540—Removal of Existing Bridge

B. Referenced Documents
AASHTO HS-15
AASHTO Standard Specifications for Highway Bridges
Georgia Standard 4960 and 4961

541.1.03 Submittals
A. Bridge Design Considerations

Unless otherwise shown, design detour bridges for an AASHTO HS-15 live load capacity. This capacity is based on the
working stresses allowed for the materials used and for the design criteria of the AASHTO Standard Specifications for
Highway Bridges.

The Contractor may omit lane loadings from design considerations. Load factor design is allowed.

B. Bridge Drawings

Submit the proposed layout and details for each detour bridge to the Engineer for review as follows:

1. Do not begin work until the drawings have been approved.

2. Submit drawings in either of the following forms:

e Three prints

e A reproducible drawing

The Engineer can require the Contractor to change the drawings to conform to the Specifications.
3. After making required changes, resubmit the drawings for final review.
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541.2

541.2 Materials

Use materials approved by the Department. Material restrictions are as follows:

e Do not use timber in the superstructure.
e Do not use structurally unsound materials of any type.
Piling may be timber. Tight bark does not need to be removed from timber piles.

541.2.01 Delivery, Storage, and Handling
General Provisions 101 through 150.

541.3 Construction Requirements

541.3.01 Personnel
General Provisions 101 through 150.

541.3.02 Equipment
General Provisions 101 through 150.

541.3.03 Preparation
General Provisions 101 through 150.

541.3.04 Fabrication
General Provisions 101 through 150.

541.3.05 Construction
A. Construct the Detour Bridge

Construct the detour bridge according to drawings approved by the Engineer.
B. Construct Safety Features
Construct either of the following safety features at both ends of the detour bridge:
1.  Guard rail
Construct according to the Construction Details shown in the Plans.
2. Precast median barrier according to Ga. Std. 4960 and 4961

When the precast median barrier option is selected, construct the barrier as follows:

a. Place the precast median barrier on both sides and both ends of the detour bridge unless otherwise directed by
the Engineer.

b. Ensure that the barrier extends at least 40 ft (12 m) from the bridge ends unless the Plans show otherwise.
C. Remove the Detour Bridge

After the permanent construction is open to traffic, remove the detour bridge according to Section 540.

Material salvaged from the detour bridge remains the property of the Contractor. Consider the salvage value when
compiling the bid.

541.3.06 Quality Acceptance

General Provisions 101 through 150.

541.3.07 Contractor Warranty and Maintenance
A. Maintain the Detour Bridge

Except as otherwise provided in Subsection 104.05.D, “Detours Outside Right-of-Way,” maintain the detour bridge so it
can safely carry the design loading at all times. Furnish labor and material to maintain the bridge.

If the Engineer determines that the detour bridge endangers public safety, promptly repair the bridge. If the bridge is not
repaired immediately, the Engineer will proceed according to Subsection 105.15, “Failure to Maintain Roadway or
Structures.”
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542.1.03

541.4 Measurement
This work will not be measured separately for payment.

541.4.01 Limits

General Provisions 101 through 150.

541.5 Payment

This work will be paid for at the Contract Price per detour bridge complete in place, maintained, and removed.

Payment will be made under:

Iltem No. 541 Detour bridge (requires width, length, and sta. no.) Per lump sum

541.5.01 Adjustments

After the detour bridge is completed, the Engineer will include 80 percent of the Contract Price for the detour bridge in the
next statement.

After the detour bridge is satisfactorily removed, the Engineer will include the remaining 20 percent in the next statement.

Section 542—Contractor Proposed Alternate

to Reinforced Concrete Deck Girder

542.1 General Description

This Specification covers design requirements for superstructures proposed by the Contractor as alternates to cast-in-place
reinforced concrete deck girder structures.

This work is limited to construction using precast reinforced or precast prestressed concrete stems, including AASHTO Type
I beams.

For areas not specifically covered in this Specification, refer to the applicable portions of the Project Specifications, Standard
and Supplemental Specifications of the Department, and Part I of the AASHTO Specifications for Highway Bridges with
interim and Guide Specifications.

542.1.01 Definitions
General Provisions 101 through 150.

542.1.02 Related References
A. Standard Specifications

Section 105—Control of Work
B. Referenced Documents
AASHTO Specifications
AASHTO Specifications for Highway Bridges, including interim and Guide Specifications

542.1.03 Submittals
A. Department’s Responsibilities

The Department will quickly review submittals to avoid delaying the Contractor’s scheme.

The Department will judge the completeness, accuracy, and structural acceptability of submittals.
B. Contractor’s Bid Price

Include the following in the bid price:

e Costs for complying with this Specification

e Costs for completing and revising the Department Plans
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